| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 550 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 36
CALL ORDER : 550 CONTRACT ID : B -28114-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 11/20/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1381845 HARVEY, GEORGE R & SON, INC $ 940, 429. 31 100. 0000%
2 35-0918397 Rl ETH R LEY CONSTRUCTI ON $ 987, 000. 00 104.9521%

3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,016, 175.16 108. 0544%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 10/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351128289 BEATY CONSTRUCTI ON, | NC. $ 1,398, 000. 01 100. 0000%
2 351609544 SCHUTT- LOCKABI LL CO $ 1,452, 555.70 103.9024%
3 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,537,036. 70 109. 9454%
4 35-1364963 ERBER & M LLI GAN CONSTR  CQ $ 1,567, 743.35 112.1419%
5 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,580, 957.35 113.0871%
6 05 0558668 WEDDLE BROTHERS HI GHWAY GROUP LLC $ 1,662, 934.73 118.9510%
7 352040801 GOHVANN ASPHALT & GONSTRUCTI ON, | NC. $ 1,668, 444.25 119.3451%
[( 1 ) 35 1128289 [( 2 ) 35 1609544 [( 3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC, | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-06845 LUWP | 5200. 00000 5200. 00| 5900. 00000 5900. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 M5 | 1700. 00000 20400. 00| 1800. 00000 21600. 00 1500. 00000 18000. 00
FIELD OFFI CE, A | | |
0003 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES [ [ [
0004 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | | [
0005 110-01001 LUMP | 70000. 00000 70000. 00|  72600. 00000 72600.00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  14500. 00000 14500. 00| 2500. 00000 2500.00]  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-01502 2.000 EACH | 535. 00000 1070. 00| 850. 00000 1700. 00| 500. 00000 1000. 00
LI GHT STANDARD, REMOVE [ | |
0008 202-02240 19.000 SYS | 100. 00000 1900. 00| 30. 00000 570. 00| 100. 00000 1900. 00
PAVEMENT REMOVAL | | |
0009 202-02241 181.600 LFT | 6. 20000 1125. 92| 7. 91000 1436. 46| 7. 25000 1316. 60
GUARDRAI L, REMOVE | | |
0010 202-02278 682.000 LFT | 5. 85000 3989. 70| 3. 50000 2387. 00| 12. 00000 8184. 00
I

CURB, CONCRETE, REMOVE



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 12/28/05
PACE : 570 -2
TABULATI ON CF BI DS

GUARDRAI L, WBEAM SHCOP CURVED, 6 FT. 3 |
I'N. SPACI NG [

ENG NEER' S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
[( 1 ) 351128289 [( 2 ) 35-1609544 (3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL QO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0011 202-51328 LUMP | 60006. 93000 60006. 93|  74787. 00000 74787.00|  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
NORTH BOUND | | |
0012 202-51328 LUMP |  61000. 00000 61000. 00|  53677. 00000 53677.00|  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
SQUTH BOUND [ | |
0013 202-51368 324.000 SYS | 17. 40000 5637. 60| 20. 00000 6480. 00| 14. 00000 4536. 00
SLOPEWALL, REMOVE | | |
0014 202-60815 252.000 LFT | 28. 60000 7207. 20| 12. 00000 3024. 00| 30. 00000 7560. 00
CENTER CURB, REMOVE | |
0015 205- 06937 141.000 LFT | 1. 75000 246. 75| 1. 80000 253. 80| 1. 75000 246.75
TEMPORARY SI LT FENCE | | |
0016 207-08262 1722.000 SYS | 11. 70000 20147. 40| 9. 50000 16359. 00| 14. 00000 24108. 00
SUBGRADE TREATMENT, TYPE | | | |
0017 211-06467 79.300 CYS | 39. 00000 3092. 70| 26. 00000 2061. 80| 70. 00000 5551. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 213-52830 50.000 CYS | 130. 00000 6500. 00| 92. 00000 4600. 00| 125. 00000 6250. 00
FLOMBLE MORTAR | | |
0019 301-07448 56.000 TON | 24.00000 1344. 00| 40. 00000 2240. 00| 30. 00000 1680. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 302-07455 124.000 CYS | 15. 35000 1903. 40| 42.00000 5208. 00| 50. 00000 6200. 00
DENSE GRADED SUBBASE | [ [
0021 304-07493 995.300 TON | 42. 65000 42449, 55| 45. 00000 44788. 50| 40. 00000 39812. 00
W DENING WTH HVA, TYPE B | | |
0022 306-08034 1425.000 SYS | 4. 20000 5985. 00| 4. 97000 7082. 25| 6. 00000 8550. 00
MLLING ASPHALT, 1 1/2 IN [ [ |
0023 306- 08037 1056.000 SYS | 4. 62000 4878. 72 4. 97000 5248. 32| 6. 00000 6336. 00
MLLING ASPHALT, 3 IN. [ | [
0024 402-07433 75.700 TON | 68. 60000 5193. 02 72.00000 5450. 40| 64. 00000 4844. 80
HVA SURFACE, TYPE B | | [
0025 402-07441 52.900 TON | 63. 20000 3343. 28] 66. 10000 3496. 69| 59. 00000 3121.10
HVA BASE, TYPE B | | |
0026 406- 05520 1.810 TON | 108. 00000 195. 48] 113. 00000 204. 53| 110. 00000 199. 10
ASPHALT FOR TACK COAT | | |
0027 601-01522 4.000 EACH | 2375. 00000 9500. 00| 2300. 00000 9200. 00| 2100. 00000 8400. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0028 601-02103 50.000 LFT | 27. 00000 1350. 00| 37. 00000 1850. 00| 34. 00000 1700. 00
| I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 570 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1609544 [( 3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0029 601-99132 2.000 EACH | 97. 20000 194. 40| 147. 00000 294. 00| 135. 00000 270. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | [ [
0030 602-06729 16.000 EACH | 16. 50000 264. 00| 8. 00000 128. 00| 8. 00000 128. 00
BARRI ER DELI NEATOR | | |
0031 605-06090 135.500 LFT | 21. 00000 2845. 50| 14. 00000 1897. 00| 20. 00000 2710. 00
CURB, | NTEGRAL, CONCRETE | | |
0032 605- 06255 39.500 SYS | 91. 00000 3594. 50| 55. 00000 2172. 50| 100. 00000 3950. 00
CENTER CURB, D, CONCRETE | | |
0033 609- 06259 600.300 SYS | 59. 75000 35867. 93| 76. 17000 45724, 85| 65. 00000 39019. 50
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
[N, | | |
0034 610-07487 156.700 TON | 75. 60000 11846. 52| 79. 10000 12394. 97| 72. 00000 11282. 40
HVA FOR APPROACHES, TYPE B | | |
0035 616-02305 226.300 CYS | 108. 00000 24440. 40| 130. 00000 29419. 00| 150. 00000 33945. 00
GABI ONS | | [
0036 616-02320 689.500 SYS | 1. 67000 1151. 47| 1. 80000 1241. 10| 3. 00000 2068. 50
GEOTEXTI LES | | |
0037 616-05688 241.300 TON | 39. 20000 9458. 96| 30. 87000 7448. 93| 30. 00000 7239. 00
RIPRAP, CLASS 1 | | |
0038 616-51367 324.000 SYS | 58. 50000 18954. 00| 40. 00000 12960. 00| 55. 00000 17820. 00
SLOPEWALL, CONCRETE, 4 IN. | [ |
0039 619-05926 LUWP | 2000. 00000 2000. 00| 1808. 00000 1808. 00| 1650. 00000 1650. 00
ENVI RONVENTAL CONTROL , NORTH BOUND STR | | |
0040 619-05926 LUWP | 2000. 00000 2000. 00| 1808. 00000 1808. 00| 1650. 00000 1650. 00
ENVI RONVENTAL CONTROL ,  SOUTH BCUND STR | | |
0041 619-51859 UWP | 30000. 00000 30000.00]  27120. 00000 27120.00|  25000. 00000 25000. 00
PAINT STEEL BRIDGE , NORTH BOUND STR | | |
0042 619-51859 LUMP |  30000. 00000 30000.00]  31300. 00000 31300.00]  29000. 00000 29000. 00
PAINT STEEL BRIDGE , SOUTH BOUND STR | | |
0043 619- 61000 UVP | 50000. 00000 50000. 00|  48590. 00000 48590.00|  43500. 00000 43500. 00
CLEAN STEEL BRIDGE , NORTH BOUND STR | | |
0044 619-61000 LUMP |  50000. 00000 50000. 00|  55596. 00000 55596.00|  50000. 00000 50000. 00
CLEAN STEEL BRIDGE , SOUTH BOUND STR | |
0045 621-01004 2.000 EACH | 270. 00000 540. 00| 280. 00000 560. 00| 275. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0046 621-06545 0.240 TON | 345. 00000 82. 80| 360. 00000 86. 40| 350. 00000 84.00

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
570 -4

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT 1D : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1128289 [( 2 ) 35-1609544 [( 3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | AVER CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ T
0047 621-06553 102.000 LBS | 1. 95000 198. 90| 2. 00000 204. 00| 2.00000 204. 00
SEED M XTURE, R | [ |
0048 621-06557 48.000 LBS | 0. 75000 36. 00| 0. 80000 38. 40| 0. 75000 36. 00
SEED M XTURE, T | [ [
0049 621-06565 1.200 TON | 865. 00000 1038. 00| 904. 00000 1084. 80| 850. 00000 1020. 00
MULCHI NG MATERI AL [ |
0050 702-51005 17.000 CYS | 741. 00000 12597. 00| 1362. 00000 23154. 00| 900. 00000 15300. 00
CONCRETE, A, SUBSTRUCTURE | |
0051 702-51110 384.000 LBS | 6. 60000 2534. 40| 5. 00000 1920. 00| 4. 00000 1536. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0052 702-51863 340. 000 EACH | 11. 80000 4012. 00| 8. 00000 2720. 00| 8. 00000 2720. 00
FI ELD DRI LLED HOLE | N CONCRETE |
0053 703-51032 248671.000 LBS | 0. 73000 181529. 83| 0. 86000 213857. 06| 0. 90000 223803. 90
REI NFORCI NG STEEL, EPOXY COATED | |
0054 703-97703 676.000 EACH | 8. 00000 5408. 00| 7. 58000 5124. 08| 12. 00000 8112. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0055 704-51002 680.200 CYS | 420. 00000 285684. 00| 414. 52000 281956. 50| 475. 00000 323095. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0056 706- 05732 4.000 EACH | 1125. 00000 4500. 00| 1500. 00000 6000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0057 706-51020 46.600 CYS | 417. 00000 19432. 20| 466. 27000 21728. 18] 400. 00000 18640. 00
CONCRETE, C, RAILING | [ |
0058 709-51821 LUWP | 5175. 00000 5175. 00| 6771. 00000 6771. 00| 4800. 00000 4800. 00
SURFACE SEAL | | |
0059 711-51877 LUWP | 1700. 00000 1700. 00| 6131. 00000 6131.00|  12000. 00000 12000. 00
JACKI NG AND SUPPCRTI NG BEAMS , NORTH | |
BOUND STR | [
0060 711-51877 LUWP | 1700. 00000 1700. 00| 6131. 00000 6131.00]  12000. 00000 12000. 00
JACKI NG AND SUPPORTI NG BEAMS , SOUTH | | |
BOUND STR [ [
0061 711-96800 6570. 000 EACH | 1. 85000 12154. 50| 1. 93000 12680. 10| 1. 75000 11497. 50
STUD SHEAR CONNECTCRS [ [ [
0062 715-05756 2.000 LFT | 96. 00000 192. 00| 100. 00000 200. 00| 200. 00000 400. 00
Pl PE EXTENSI ON, Cl RCULAR, 12 IN | [ [
0063 715-91361 6.000 LFT | 74. 00000 444. 00| 20. 00000 120. 00| 165. 00000 990. 00
PIPE, PVC, 6 IN. | | |
0064 720-44000 3.000 EACH | 206. 00000 618. 00| 275. 00000 825. 00| 500. 00000 1500. 00
CASTI NG ADJUST TO GRADE | [
0065 720-45045 1.000 EACH | 1300. 00000 1300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
| |

INLET, J10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
570 -5

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35-1128289 [( 2 ) 35-1609544 [( 3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL 0O | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e m o e e e et e e e e e e e e e e e e e e e e emeeeeooo-
0066 720-45075 1.000 EACH | 1500. 00000 1500. 00| 1800. 00000 1800. 00| 2100. 00000 2100. 00
I NLET, R13 | | |
0067 720-45145 1.000 EACH | 1302. 00000 1302. 00| 1200. 00000 1200. 00| 2000. 00000 2000. 00
INLET, J10, MODI FI ED [ |
0068 720-94847 1.000 EACH | 1670. 00000 1670. 00| 1850. 00000 1850. 00| 2100. 00000 2100. 00
INLET, R13, MODI FI ED | [ [
0069 726-95870 30.000 EACH | 645. 00000 19350. 00| 308. 49000 9254. 70| 1000. 00000 30000. 00
BEARI NG ASSEMBLY [ [ [
0070 801-02595 3.000 EACH | 243. 00000 729. 00| 440. 00000 1320. 00| 230. 00000 690. 00
CONTROLLER, RESET TI M NG | | |
0071 801-04308 5.000 EACH | 280. 00000 1400. 00| 510. 00000 2550. 00| 300. 00000 1500. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0072 801- 06207 27435.000 LFT | 1. 10000 30178. 50| 1. 10000 30178. 50| 1. 10000 30178. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0073 801-06469 4563.000 LFT | 1. 85000 8441. 55| 2. 20000 10038. 60| 2. 20000 10038. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | [
0074 801-06577 108.000 LFT | 10. 80000 1166. 40| 6. 60000 712. 80| 10. 00000 1080. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
24 1N | [ |
0075 801-06640 42.000 EACH | 140. 00000 5880. 00| 200. 00000 8400. 00| 210. 00000 8820. 00
CONSTRUCTI ON SI GN, A | [ |
0076 801-06645 1.000 EACH | 108. 00000 108. 00| 200. 00000 200. 00| 45. 00000 45.00
CONSTRUCTI ON SIGN, B [ [ |
0077 801-06710 300.000 DAY | 16. 20000 4860. 00| 20. 00000 6000. 00| 10. 00000 3000. 00
FLASH NG ARROW SI GN | | |
0078 801-06775 LUMP |  58300. 00000 58300.00|  40946. 00000 40946.00]  44000. 00000 44000. 00
MAI NTAI NI NG TRAFFI C | | |
0079 801-07023 1.000 EACH | 8200. 00000 8200. 00| 5620. 00000 5620. 00| 5000. 00000 5000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | [
0080 801-07118 210.000 LFT | 13. 00000 2730. 00| 13. 85000 2908. 50| 12. 00000 2520. 00
BARRI CADE, I11-A [ [ |
0081 801-07119 148.000 LFT | 13. 00000 1924. 00| 16. 70000 2471. 60| 15. 00000 2220. 00
BARRI CADE, I11-B [ [ |
0082 801-08388 421.000 LFT | 27. 00000 11367. 00| 43. 27000 18216. 67 25. 00000 10525. 00
TEMPORARY TRAFFI C BARRI ER | |
0083 801-08389 731.000 LFT | 30. 00000 21930. 00| 44. 40000 32456. 40| 30. 00000 21930. 00
|

TEMPCRARY TRAFFI C BARRI ER, ANCHORED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
570 -6

ENG NEER S ESTIMATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35-1128289 [( 2 ) 35-1609544 [( 3 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL 0O | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0084 801-94295 16.000 EACH | 255. 00000 4080. 00| 226. 00000 3616. 00| 240. 00000 3840. 00
SI GNAL HEAD, RELOCATE | | |
0085 805-01842 1.000 EACH | 842. 00000 842. 00| 1074. 00000 1074. 00| 780. 00000 780. 00
HANDHOLE, SI GNAL | | |
0086 805- 02352 420.000 LFT | 9. 32000 3914. 40| 2. 60000 1092. 00| 9. 00000 3780. 00
WRE, XHHW NO 4 CU, IN PLASTIC DUCT, | | |
1C 4GA. [ | [
0087 805-03690 115.000 LFT | 2. 65000 304. 75 3. 60000 414. 00| 2. 50000 287. 50
SI GNAL CABLE, | NSTALL | [ [
0088 805- 06592 25.000 LFT | 43.00000 1075. 00| 26. 00000 650. 00| 41. 00000 1025. 00
CONDUI T, STEEL, GALVANIZED, 2 IN | | |
0089 805-78746 75.000 LFT | 17. 00000 1275. 00| 29. 00000 2175. 00| 16. 00000 1200. 00
PREFORMED LOOP DETECTORS | | |
0090 805-96197 168.000 LFT | 6. 00000 1008. 00| 1. 10000 184. 80| 5. 75000 966. 00
WRE, AWG MW THHW THW, AW/ | | |
GASCLI NE AND O L RESI STANT, NO 10 | | |
COPPER STRANDED, 1/C | | |
0091 807-01878 2.000 EACH | 210. 00000 420. 00| 254. 00000 508. 00| 200. 00000 400. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 250 WATT | | |
0092 807-04654 2.000 EACH | 1525. 00000 3050. 00| 1864. 00000 3728. 00| 1500. 00000 3000. 00
LIGHT POLE , ROADWAY, 27 FT. EMH, 12 | | |
FT. MAST | | |
0093 807-08214 681.000 LFT | 6. 20000 4222. 20| 11. 00000 7491. 00| 6. 00000 4086. 00
CONDU T, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0094 807-86910 4.000 EACH | 33. 60000 134. 40| 40. 00000 160. 00| 32. 00000 128. 00
CONNECTCR KI T, UNFUSED | | |
0095 807-86915 4.000 EACH | 33. 60000 134. 40| 40. 00000 160. 00| 32. 00000 128. 00
CONNECTCR KI T, FUSED | | |
0096 807-86920 6.000 EACH | 26. 80000 160. 80| 23. 00000 138. 00| 25. 00000 150. 00
MULTI PLE COVPRESSI ON FI TTI NG [ | |
NON- WATERPROOFED | | |
0097 807-86930 10. 000 EACH | 15. 90000 159. 00| 17. 00000 170. 00| 15. 00000 150. 00
I NSULATI ON LI NK, NONWATERPROCFED | | |
0098 808-03002 300.000 LFT | 0. 80000 240. 00| 1. 10000 330. 00| 2.30000 690. 00
LINE, EPOXY, BROKEN, WH TE, 4 IN | | |
0099 808-03631 2684.000 LFT | 0. 80000 2147. 20| 1. 10000 2952. 40| 2.30000 6173. 20
I I

LI NE, EPOXY, SCQLID, WHITE, 4 IN



| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 570 -7

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(1 ) 351128289 [( 2 ) 35-1609544 I ( ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL 0O | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0100 808-03632 1650.000 LFT | 0. 80000 1320. 00| 1. 10000 1815. 00| 2.30000 3795. 00
LINE, EPOXY, SOLID, YELLOW 4 IN. | [
0101 808-06701 1440.000 LFT | 0. 40000 576. 00| 0. 43000 619. 20| 0. 30000 432. 00
LINE, THERVOPLASTIC, BROKEN, WVH TE, 4 | |
IN I I I
0102 808-06703 8015.000 LFT | 0. 40000 3206. 00| 0. 43000 3446. 45| 0. 30000 2404. 50
LINE, THERVOPLASTIC, SCLID, WVH TE, 4 IN | |
0103 808-06705 290.000 LFT | 1. 10000 319. 00| 1. 70000 493. 00| 1. 00000 290. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 8 IN | | |
0104 808-06716 3050.000 LFT | 0. 80000 2440. 00| 0. 62000 1891. 00| 0. 40000 1220. 00
LI NE, REMOVE [ |
0105 808- 74805 84.000 LFT | 16. 20000 1360. 80| 18. 00000 1512. 00| 13. 00000 1092. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN | | |
0106 808- 74807 5.000 EACH | 216. 00000 1080. 00| 198. 00000 990. 00| 325. 00000 1625. 00
PAVEMENT NMESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROS | |
0107 808- 74808 5.000 EACH | 324. 00000 1620. 00| 280. 00000 1400. 00| 330. 00000 1650. 00
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |
0108 808- 75245 9752.000 LFT | 0. 40000 3900. 80| 0. 43000 4193. 36 0. 30000 2925. 60
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
0109 808-75278 1684.000 LFT | 2. 15000 3620. 60| 2. 55000 4294. 20 1. 60000 2694. 40
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLI D, YELLON CROSSHATCH LINE, 12 IN | | |
0110 808-75297 289.000 LFT | 3. 25000 939. 25 5. 10000 1473. 90| 3. 25000 939. 25
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | [
0111 808- 75320 15.000 EACH | 65. 00000 975. 00| 96. 00000 1440. 00| 60. 00000 900. 00
PAVEMENT MESSAGE MARKI NGS, [ [ |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | |
0112 808- 75325 8.000 EACH | 97. 00000 776. 00| 140. 00000 1120. 00| 65. 00000 520. 00
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | [
SECTI ON TOTALS | $ 1, 398, 000. 01| $ 1, 452, 555. 70| $ 1,537, 036. 70
------------------------------------------ o m o m o e e e e e et m e e e e e e e e e e e e eeemeeeo--
CONTRACT TOTALS | $ 1, 398, 000. 01 $ 1, 452, 555. 70| $ 1, 537, 036. 70




ENG NEER S ESTI MATE: $ 1, 759, 874. 12

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

DATE :
PACE :

12/ 28/ 05
570 -8

CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1364963 | 5 ) 35-1917625 6 ) 05-0558668
| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HI GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105-06845 LUMP |  10000. 00000 10000. 00| 6010. 88000 6010. 88| 8864. 65000 8864. 65
CONSTRUCTI ON ENGI NEERI NG | [
0002 105-07038 12.000 MBS | 1200. 00000 14400. 00| 2561. 29000 30735. 48| 1365. 88000 16390. 56
FIELD OFFI CE, A | [ [
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [
CONTROL DEVI CES | | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 76000. 00000 76000.00]  78897. 00000 78897.00]  83146. 74000 83146. 74
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | | |
0006 201-52370 LUWP | 15500. 00000 15500. 00|  28574. 55000 28574. 55| 5640. 51000 5640. 51
CLEARI NG RI GHT OF WAY | | |
0007 202-01502 2.000 EACH | 250. 00000 500. 00| 521. 85000 1043. 70| 962. 01000 1924. 02
LI GHT STANDARD, REMOVE | | |
0008 202-02240 19.000 SYS | 50. 00000 950. 00| 42.50000 807. 50| 83. 90000 1594. 10
PAVEMENT REMOVAL [ | [
0009 202-02241 181.600 LFT | 5. 00000 908. 00| 7.38000 1340. 21| 7.30000 1325. 68
GUARDRAI L, REMOVE | | |
0010 202-02278 682.000 LFT | 7. 50000 5115. 00| 2. 73000 1861. 86| 2.96000 2018. 72
CURB, CONCRETE, REMOVE [ | |
0011 202-51328 LUWP |  110000. 00000 110000.00]  65000. 00000 65000. 00|  59051. 19000 59051. 19
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
NORTH BOUND [ [ |
0012 202-51328 LUMP |  110000. 00000 110000.00]  65000. 00000 65000. 00|  53016. 98000 53016. 98
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
SOUTH BOUND | | |
0013 202-51368 324.000 SYS | 20. 00000 6480. 00| 10. 66000 3453. 84| 9. 40000 3045. 60
SLOPEWALL, REMOVE | [ |
0014 202-60815 252.000 LFT | 15. 00000 3780. 00| 16. 61000 4185. 72| 12. 25000 3087. 00
CENTER CURB, REMOVE | |
0015 205-06937 141.000 LFT | 3. 00000 423. 00| 1. 69000 238. 29| 6. 53000 920. 73
TEMPORARY SI LT FENCE | | |
0016 207-08262 1722.000 SYS | 5. 00000 8610. 00| 16. 04000 27620. 88| 24. 85000 42791. 70
SUBGRADE TREATMENT, TYPE | | | [
0017 211-06467 79.300 CYS | 45. 00000 3568. 50| 63. 98000 5073. 61] 58. 78000 4661. 25
I

AGGREGATE FOR END BENT BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 570 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 RQUTE :
CALL CRDER : 570 CONTRACT ID : B -28416-A COUNTIES : NARI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4 ) 35 1364963 [( 5 ) 35-1917625 [( 6 ) 05-0558668
| ERBER & M LLI GAN CONSTR OO | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS HI GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0018 213-52830 50.000 CYS | 90. 00000 4500. 00| 121. 56000 6078. 00| 110. 17000 5508. 50
FLOMBLE MORTAR [ | |

0019 301-07448 56.000 TON | 25. 00000 1400. 00| 24. 71000 1383. 76| 31. 96000 1789. 76
COVPACTED AGGREGATE, NO 53, BASE | | |

0020 302-07455 124.000 CYS | 45. 00000 5580. 00| 45. 40000 5629. 60| 58. 42000 7244.08
DENSE GRADED SUBBASE | | |

0021 304-07493 995.300 TON | 65. 00000 64694. 50| 58. 44000 58165. 33| 70. 33000 69999. 45
W DENI NG WTH HVA, TYPE B | | |

0022 306-08034 1425.000 SYS | 3. 75000 5343. 75| 5. 65000 8051. 25| 4. 96000 7068. 00
MLLING ASPHALT, 1 1/2 IN | | |

0023 306- 08037 1056.000 SYS | 3. 75000 3960. 00| 6. 45000 6811. 20| 5. 86000 6188. 16
M LLING ASPHALT, 3 IN | | |

0024 402-07433 75.700 TON | 63. 00000 4769. 10| 90. 00000 6813. 00| 66. 22000 5012. 85
HVA SURFACE, TYPE B | | |

0025 402-07441 52.900 TON | 63. 00000 3332. 70| 105. 00000 5554. 50| 61. 01000 3227. 43
HVA BASE, TYPE B [ | [

0026 406- 05520 1.810 TON | 300. 00000 543. 00| 147. 00000 266. 07 104. 29000 188. 76
ASPHALT FOR TACK COAT | | |

0027 601-01522 4.000 EACH | 2250. 00000 9000. 00| 2167. 08000 8668. 32| 2143. 16000 8572. 64
GUARDRAI L TRANSI TI ON TYPE TGB | |

0028 601-02103 50.000 LFT | 36. 00000 1800. 00| 34. 80000 1740. 00| 34. 42000 1721. 00
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG | | |

0029 601-99132 2.000 EACH | 140. 00000 280. 00| 137. 09000 274. 18] 135. 58000 271. 16
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | |
SPACI NG [ | |

0030 602-06729 16.000 EACH | 10. 00000 160. 00| 7. 38000 118. 08| 7. 30000 116. 80
BARRI ER DELI NEATCR | | |

0031 605-06090 135.500 LFT | 20. 00000 2710. 00| 42. 78000 5796. 69| 13. 69000 1855. 00
CURB, | NTEGRAL, CONCRETE | | |

0032 605- 06255 39.500 SYS | 65. 00000 2567. 50| 161. 03000 6360. 69| 86. 66000 3423. 07
CENTER CURB, D, CONCRETE | | |

0033 609- 06259 600.300 SYS | 70. 00000 42021. 00| 76. 33000 45820. 90| 100. 20000 60150. 06
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N I I |

0034 610-07487 156.700 TON | 80. 00000 12536. 00| 93. 00000 14573. 10| 73. 00000 11439. 10
HVA FOR APPROACHES, TYPE B | | |

0035 616-02305 226.300 CYS | 100. 00000 22630. 00| 178. 46000 40385. 50| 175. 12000 39629. 66

|

GABI ONS [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
570 - 10

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1364963 I ( ) 35-1917625 6 ) 05-0558668
| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHVAY GROUP
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0036 616-02320 689.500 SYS | 3. 00000 2068. 50| 2. 52000 1737. 54| 2. 41000 1661. 70
GEOTEXTI LES [ | |
0037 616-05688 241.300 TON | 30. 00000 7239. 00| 41. 40000 9989. 82| 43. 28000 10443. 46
R PRAP, CLASS 1 | |
0038 616-51367 324.000 SYS | 65. 00000 21060. 00| 69. 09000 22385. 16| 65. 64000 21267. 36
SLOPEWALL, CONCRETE, 4 IN. [ | |
0039 619-05926 LUWP | 3000. 00000 3000. 00| 1687. 27000 1687. 27| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL ,  NORTH BOUND STR | | |
0040 619-05926 LUWP | 3000. 00000 3000. 00| 1687. 27000 1687. 27| 2000. 00000 2000. 00
ENVI RONVENTAL CONTRCL , SOUTH BOUND STR | | |
0041 619-51859 LUMP |  15000. 00000 15000. 00|  25308. 98000 25308.98|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , NORTH BOUND STR | | |
0042 619-51859 LUMP |  15000. 00000 15000. 00|  29210. 78000 29210.78|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , SOUTH BOUND STR | | |
0043 619-61000 LUMP |  37500. 00000 37500.00|  45345. 25000 45345.25|  38000. 00000 38000. 00
CLEAN STEEL BRI DGE , NORTH BOUND STR | | |
0044 619- 61000 LUMP |  37500. 00000 37500.00|  51883. 40000 51883.40|  38000. 00000 38000. 00
CLEAN STEEL BRIDGE , SOUTH BOUND STR | | |
0045 621-01004 2.000 EACH | 300. 00000 600. 00| 263. 64000 527. 28] 260. 73000 521. 46
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0046 621-06545 0.240 TON | 400. 00000 96. 00| 337. 46000 80. 99| 333. 73000 80. 10
FERTI LI ZER [ | [
0047 621-06553 102.000 LBS | 2. 50000 255. 00| 1. 90000 193. 80| 1. 88000 191. 76
SEED M XTURE, R | | |
0048 621-06557 48.000 LBS | 1. 00000 48. 00| 0. 74000 35. 52| 0. 73000 35.04
SEED M XTURE, T | | |
0049 621- 06565 1.200 TON | 900. 00000 1080. 00| 843. 63000 1012. 36| 834. 32000 1001. 18
MULCH NG MATERI AL | [ |
0050 702-51005 17.000 CYS | 775. 00000 13175. 00| 714. 81000 12151. 77| 876. 47000 14899. 99
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51110 384.000 LBS | 3.00000 1152. 00| 3.36000 1290. 24| 7.33000 2814. 72
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0052 702-51863 340. 000 EACH | 20. 00000 6800. 00| 4. 68000 1591. 20| 14. 40000 4896. 00
FI ELD DRI LLED HOLE | N CONCRETE [ [
0053 703-51032 248671.000 LBS | 0. 85000 211370. 35 0. 81000 201423. 51 1. 01000 251157. 71
REI NFORCI NG STEEL, EPOXY COATED | | |
0054 703-97703 676. 000 EACH | 8. 00000 5408. 00| 8. 00000 5408. 00| 11. 77000 7956. 52
I I

THREADED BAR SPLI CE, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
4 ) 35 1364963 [( 5 ) 35-1917625 [( 6 ) 05-0558668

I

| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHVWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
4 IN | I

------------------------------------------ e
0055 704-51002 680.200 CYS | 450. 00000 306090. 00| 523. 35000 355982. 67| 548. 41000 373028. 48
CONCRETE, C, SUPERSTRUCTURE | |
0056 706- 05732 4.000 EACH | 1350. 00000 5400. 00| 1423. 63000 5694. 52| 1251. 48000 5005. 92
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0057 706-51020 46.600 CYS | 440. 00000 20504. 00| 348. 00000 16216. 80| 427.59000 19925. 69
CONCRETE, C, RAILING | [ |
0058 709-51821 LUWP | 5500. 00000 5500. 00| 6318. 39000 6318. 39| 4997. 16000 4997. 16
SURFACE SEAL | | |
0059 711-51877 LUMP | 8000. 00000 8000. 00| 5554, 19000 5554.19]  11352.98000 11352. 98
JACKI NG AND SUPPORTI NG BEAMS , NORTH | | |
BOUND STR | | [
0060 711-51877 UWVP | 8000. 00000 8000. 00| 5554. 19000 5554.19]  11352.98000 11352. 98
JACKI NG AND SUPPORTI NG BEAMNS , SCUTH | | [
BOUND STR. [ | |
0061 711-96800 6570. 000 EACH | 1. 90000 12483. 00| 1. 80000 11826. 00| 5. 80000 38106. 00
STUD SHEAR CONNECTORS | | |
0062 715-05756 2.000 LFT | 100. 00000 200. 00| 54. 91000 109. 82| 542. 98000 1085. 96
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0063 715-91361 6.000 LFT | 17. 50000 105. 00| 16. 92000 101. 52| 45. 03000 270. 18
PIPE, PVC, 6 IN | |
0064 720- 44000 3.000 EACH | 350. 00000 1050. 00| 610. 25000 1830. 75| 418. 56000 1255. 68
CASTI NG, ADJUST TO GRADE | |
0065 720-45045 1.000 EACH | 1500. 00000 1500. 00| 2235. 86000 2235. 86| 1524. 35000 1524. 35
I NLET, J10 | | I
0066 720-45075 1.000 EACH | 2000. 00000 2000. 00| 3162. 79000 3162. 79| 1805. 26000 1805. 26
INLET, R13 | | |
0067 720-45145 1.000 EACH | 1500. 00000 1500. 00| 2235, 86000 2235. 86| 1524, 35000 1524, 35
I NLET, J10, MODI Fl ED | | |
0068 720-94847 1.000 EACH | 2000. 00000 2000. 00| 3162. 79000 3162. 79| 1805. 26000 1805. 26
I NLET, R13, MODI Fl ED | | |
0069 726-95870 30.000 EACH | 1500. 00000 45000. 00| 658. 53000 19755. 90| 797. 41000 23922. 30
BEARI NG ASSEMBLY | |
0070 801-02595 3.000 EACH | 250. 00000 750. 00| 237. 20000 711. 60| 406. 73000 1220. 19
CONTROLLER, RESET TIM NG | | |
0071 801-04308 5.000 EACH | 300. 00000 1500. 00| 474. 55000 2372. 75| 469. 31000 2346. 55
ROAD CLOSURE SI GN ASSEMBLY | |
0072 801-06207 27435.000 LFT | 1. 10000 30178. 50| 1. 03000 28258. 05| 1. 01000 27709. 35
I
I



ENG NEER S ESTI MATE: $ 1, 759, 874. 12

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

COUNTI ES : MARI ON

RQUTE :

DATE :
PAGE :

12/ 28/ 05
570 - 12

WRE, AWG MW THHW THW, AWM
GASOLINE AND O L RESI STANT, NO 10

CALL ORDER : 570 CONTRACT ID : B -28416-A
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 1364963 [( 5 ) 35-1917625 [ 6 ) 05-0558668
| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS HI GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ T e L T R L R L T ey —
0073 801- 06469 4563.000 LFT | 1. 80000 8213. 40| 2. 06000 9399. 78| 2. 03000 9262. 89
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. I I I
0074 801-06577 108.000 LFT | 11. 00000 1188. 00| 6. 17000 666. 36| 6. 10000 658. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. [ [ [
0075 801- 06640 42.000 EACH | 150. 00000 6300. 00| 189. 82000 7972. 44| 17. 72000 744, 24
CONSTRUCTI ON SIGN, A | [
0076 801- 06645 1.000 EACH | 100. 00000 100. 00| 189. 82000 189. 82| 187. 72000 187. 72
CONSTRUCTI ON SIGN, B | |
0077 801-06710 300.000 DAY | 16. 00000 4800. 00| 18. 98000 5694. 00| 18. 77000 5631. 00
FLASH NG ARROW SI GN | |
0078 801-06775 LUMP |  75000. 00000 75000. 00|  50761. 34000 50761.34|  63688. 33000 63688. 33
MAI NTAI NI NG TRAFFI C | |
0079 801-07023 1.000 EACH | 5500. 00000 5500. 00| 5246. 34000 5246. 34| 5188. 43000 5188. 43
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0080 801-07118 210.000 LFT | 14. 00000 2940. 00| 12. 92000 2713. 20| 12. 78000 2683. 80
BARR CADE, I11-A | [ |
0081 801-07119 148.000 LFT | 14. 00000 2072. 00| 15. 56000 2302. 88| 15. 38000 2276. 24
BARR CADE, I11-B | [ |
0082 801- 08388 421.000 LFT | 20. 00000 8420. 00| 18. 85000 7935. 85| 16. 84000 7089. 64
TEMPORARY TRAFFI C BARRI ER | | |
0083 801- 08389 731.000 LFT | 24. 00000 17544. 00| 20. 95000 15314. 45| 19. 37000 14159. 47
TEMPORARY TRAFFI C BARRI ER, ANCHORED | | |
0084 801-94295 16. 000 EACH | 225. 00000 3600. 00| 248. 80000 3980. 80| 208. 58000 3337.28
S| GNAL HEAD, RELOCATE | | |
0085 805- 01842 1.000 EACH | 750. 00000 750. 00| 822. 40000 822. 40| 990. 76000 990. 76
HANDHOLE, SI GNAL | |
0086 805- 02352 420.000 LFT | 4. 50000 1890. 00| 9. 10000 3822. 00| 2. 40000 1008. 00
WRE, XHHW NO 4 CU, |N PLASTIC DUCT, | | |
1C 4GA. | | [
0087 805- 03690 115.000 LFT | 10. 00000 1150. 00| 2.58000 296. 70| 3. 34000 384. 10
SI GNAL CABLE, | NSTALL [ | |
0088 805- 06592 25.000 LFT | 25. 00000 625. 00| 42.31000 1057. 75| 23. 99000 599. 75
CONDUI T, STEEL, GALVAN ZED, 2 IN | |
0089 805- 78746 75.000 LFT | 20. 00000 1500. 00| 16. 70000 1252. 50| 27.12000 2034. 00
PREFORVED LOOP DETECTORS | | |
0090 805- 96197 168.000 LFT | 7. 50000 1260. 00| 5. 82000 977. 76| 1. 04000 174.72
I
I
I

COPPER STRANDED, 1/C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
570 - 13

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE

ENG NEER S ESTIMATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35- 1364963 [( 5 ) 35-1917625 6 ) 05-0558668
| ERBER & M LLI GAN CONSTR CO | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHVWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0091 807-01878 2.000 EACH | 750. 00000 1500. 00| 204. 04000 408. 08| 234. 65000 469. 30
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 250 WATT | [ |
0092 807-04654 2.000 EACH | 2000. 00000 4000. 00| 1489. 40000 2978. 80| 1720. 79000 3441. 58
LIGHT POLE , ROADWAY, 27 FT. EMH., 12 | | |
FT. MAST [ | |
0093 807-08214 681.000 LFT | 7. 50000 5107. 50]| 6. 04000 4113. 24 9. 39000 6394. 59
CONDU T, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0094 807-86910 4.000 EACH | 50. 00000 200. 00| 32. 76000 131. 04 36. 50000 146. 00
CONNECTOR KI T, UNFUSED | | |
0095 807-86915 4.000 EACH | 25. 00000 100. 00| 32. 76000 131. 04 36. 50000 146. 00
CONNECTOR KI T, FUSED | | |
0096 807-86920 6.000 EACH | 15. 00000 90. 00| 26. 16000 156. 96| 20. 86000 125. 16
MULTI PLE COVPRESSI ON FI TTI NG, [ | |
NON- WATERPROOFED | | |
0097 807-86930 10.000 EACH | 10. 00000 100. 00| 15. 48000 154. 80| 15. 64000 156. 40
I NSULATI ON LI NK, NONATERPROOFED | | |
0098 808- 03002 300.000 LFT | 1. 00000 300. 00| 1. 03000 309. 00| 1. 02000 306. 00
LINE, EPOXY, BROKEN, WH TE, 4 IN | | [
0099 808-03631 2684.000 LFT | 1. 00000 2684. 00| 1. 03000 2764. 52| 1. 02000 2737. 68
LINE, EPOXY, SOLID, WH TE, 4 IN. | |
0100 808- 03632 1650.000 LFT | 1. 00000 1650. 00| 1. 03000 1699. 50| 1. 02000 1683. 00
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0101 808-06701 1440.000 LFT | 0. 40000 576. 00| 0. 40000 576. 00| 0. 40000 576. 00
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | |
I'N I I I
0102 808-06703 8015.000 LFT | 0. 40000 3206. 00| 0. 40000 3206. 00| 0. 40000 3206. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0103 808-06705 290.000 LFT | 1. 10000 319. 00| 1. 59000 461. 10| 1. 56000 452. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 8 IN | [
0104 808-06716 3050.000 LFT | 1. 00000 3050. 00| 0. 58000 1769. 00| 0. 57000 1738. 50
LINE, REMOVE [ [ [
0105 808- 74805 84.000 LFT | 17. 00000 1428. 00| 16. 87000 1417. 08| 16. 69000 1401. 96
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [
24 IN | | |
0106 808- 74807 5.000 EACH | 250. 00000 1250. 00| 184. 54000 922. 70| 182. 51000 912. 55
I
I

| NDI CATI ONS ARROWS



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 1364963 [( 5 ) 35-1917625 [( 6 ) 05-0558668

| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS H GHVWAY GROUP
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ T e L T NI T USSR S -
0107 808-74808 5.000 EACH | 350. 00000 1750. 00| 263. 64000 1318. 20| 260. 73000 1303. 65
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I I I
0108 808- 75245 9752.000 LFT | 0. 40000 3900. 80| 0. 40000 3900. 80| 0. 40000 3900. 80
LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 |
I'N.
0109 808-75278 1684.000 LFT | 2. 25000 3789. 00 2.37000 3991. 08 2. 35000 3957. 40

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, YELLOW CROSSHATCH LINE, 12 IN |

I I
I |
I I
I |
0110 808- 75297 289.000 LFT | 3. 25000 939. 25 4. 75000 1372. 75| 4. 69000 1355. 41
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0111 808- 75320 15.000 EACH | 65. 00000 975. 00| 89. 63000 1344. 45| 88. 65000 1329. 75
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRONV | | |
0112 808- 75325 8.000 EACH | 100. 00000 800. 00| 131. 82000 1054. 56| 130. 36000 1042. 88
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 1, 567, 743. 35| $ 1, 580, 957. 35| $ 1,662, 934. 73
------------------------------------------ g o S

CONTRACT TOTALS [ $ 1,567, 743. 35| $ 1, 580, 957. 35| $ 1,662,934.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

12/ 28/ 05

PAGE : 570 - 15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 2040801 I ( ) I ( )
| GOHVANN ASPHALT & CONSTR., | | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 4000. 00000 4000. 00| |
CONSTRUCTI ON ENG NEERI NG [ [ |
0002 105-07038 12.000 M | 1800. 00000 21600. 00| |
FIELD OFFI CE, A | | |
0003 109-08443 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | [ |
CONTROL DEVI CES [ [ |
0004 109-08444 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | [
0005 110-01001 LUMP |  83000. 00000 83000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 9000. 63000 9000. 63| |
CLEARI NG RI GHT OF WAY | [ |
0007 202-01502 2.000 EACH | 500. 00000 1000. 00| [
LI GHT STANDARD, REMOVE | | |
0008 202-02240 19.000 SYS | 75. 00000 1425. 00| |
PAVEMENT REMOVAL [ | |
0009 202-02241 181.600 LFT | 7. 00000 1271. 20| |
GUARDRAI L, REMOVE | | |
0010 202-02278 682.000 LFT | 12. 00000 8184. 00| |
CURB, CONCRETE, REMOVE | | |
0011 202-51328 LUMP | 95000. 00000 95000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
NORTH BOUND | [ |
0012 202-51328 LUMP |  104000. 00000 104000. 00| |
PRESENT STRUCTURE, REMOVE PCRTI ONS | [ | |
SOUTH BOUND | | |
0013 202-51368 324.000 SYS | 15. 00000 4860. 00| |
SLOPEWALL, REMOVE [ | |
0014 202-60815 252.000 LFT | 14. 00000 3528. 00| |
CENTER CURB, REMOVE | | [
0015 205-06937 141.000 LFT | 1. 60000 225. 60| |
TEMPORARY SI LT FENCE | | |
0016 207-08262 1722.000 SYS | 4.00000 6888. 00| |
SUBGRADE TREATMENT, TYPE | | [ |
0017 211-06467 79.300 CYS | 65. 00000 5154. 50| [
I I

AGGREGATE FOR END BENT BACKFI LL



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 2040801 I ( ) ( )

I
| GOHVANN ASPHALT & CONSTR , | | |

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0018 213-52830 50.000 CYS | 100. 00000 5000. 00| |
FLOMBLE MORTAR [ [ |
0019 301-07448 56.000 TON | 35. 00000 1960. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0020 302-07455 124.000 CYS | 40. 00000 4960. 00| |
DENSE GRADED SUBBASE | | |
0021 304-07493 995.300 TON | 39. 50000 39314. 35| |
W DENI NG WTH HVA, TYPE B | | |
0022 306-08034 1425.000 SYS | 5. 25000 7481. 25| |
MLLING ASPHALT, 1 1/2 IN. | [ |
0023 306- 08037 1056.000 SYS | 5. 55000 5860. 80| |
MLLING ASPHALT, 3 IN | | |
0024 402-07433 75.700 TON | 63. 50000 4806. 95| |
HVA SURFACE, TYPE B | | |
0025 402-07441 52.900 TON | 58. 50000 3094. 65 [
HVA BASE, TYPE B | [ |
0026 406- 05520 1.810 TON | 100. 00000 181. 00| |
ASPHALT FOR TACK COAT | | [
0027 601-01522 4.000 EACH | 2055. 00000 8220. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [
0028 601-02103 50.000 LFT | 33. 00000 1650. 00| |
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0029 601-99132 2.000 EACH | 130. 00000 260. 00| |
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0030 602-06729 16.000 EACH | 7. 00000 112. 00| |
BARR ER DELI NEATCR | [ |
0031 605- 06090 135.500 LFT | 30. 00000 4065. 00| |
CURB, | NTEGRAL, CONCRETE | | |
0032 605- 06255 39.500 SYS | 95. 00000 3752. 50| |
CENTER CURB, D, CONCRETE [ | [
0033 609- 06259 600.300 SYS | 70. 00000 42021. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH 12 | [ |
I'N. I I I
0034 610-07487 156.700 TON | 70. 00000 10969. 00| |
HVA FOR APPROACHES, TYPE B | | [
0035 616-02305 226.300 CYS | 150. 00000 33945. 00| |
| I

GABI ONS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 2040801 I ( ) I ( )

| GOHVANN ASPHALT & CONSTR , | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0036 616-02320 689.500 SYS | 2. 75000 1896. 13| |
GEOTEXTI LES | | |
0037 616-05688 241.300 TON | 40. 00000 9652. 00| |
R PRAP, CLASS 1 | | |
0038 616-51367 324.000 SYS | 90. 00000 29160. 00| |
SLOPEWALL, CONCRETE, 4 IN. | [ |
0039 619-05926 LUWP | 1600. 00000 1600. 00| [
ENVI RONVENTAL CONTRCL , NORTH BOUND STR | | |
0040 619-05926 LUWP | 1500. 00000 1500. 00| |
ENVI RONVENTAL CONTRCL , SOUTH BOUND STR | | |
0041 619-51859 LUMP |  24000. 00000 24000. 00| |
PAINT STEEL BRIDGE , NORTH BOUND STR | | |
0042 619-51859 LUMP |  27700. 00000 27700. 00| |
PAINT STEEL BRIDGE , SOUTH BOUND STR | | |
0043 619- 61000 LUMP |  55250. 00000 55250. 00| |
CLEAN STEEL BRIDGE , NORTH BOUND STR | | |
0044 619-61000 LUMP |  61450. 00000 61450. 00| |
CLEAN STEEL BRIDGE , SOUTH BOUND STR | | |
0045 621-01004 2.000 EACH | 250. 00000 500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-06545 0.240 TON | 320. 00000 76. 80| |
FERTI LI ZER | | |
0047 621-06553 102.000 LBS | 1. 80000 183. 60| |
SEED M XTURE, R | | |
0048 621-06557 48.000 LBS | 0. 70000 33. 60| |
SEED M XTURE, T [ | |
0049 621-06565 1.200 TON | 800. 00000 960. 00| |
MULCH NG MATERI AL | | |
0050 702-51005 17.000 CYS | 1000. 00000 17000. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51110 384.000 LBS | 6. 50000 2496. 00| |
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0052 702-51863 340.000 EACH | 14. 00000 4760. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0053 703-51032 248671.000 LBS | 0. 75000 186503. 25| [
REI NFORCI NG STEEL, EPOXY COATED | | |
0054 703-97703 676. 000 EACH | 10. 00000 6760. 00| |
I

THREADED BAR SPLI CE, EPOXY COATED | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 RQUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTIES : NARI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| ( 7 ) 35-2040801 | ( ) | ( )

| GOHVANN ASPHALT & CONSTR , | | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
4 IN. | I

------------------------------------------ g
0055 704-51002 680.200 CYS | 550. 00000 374110. 00| |
CONCRETE, C, SUPERSTRUCTURE | |
0056 706-05732 4.000 EACH | 1500. 00000 6000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0057 706-51020 46.600 CYS | 600. 00000 27960. 00| |
CONCRETE, C, RAILING | | [
0058 709-51821 LUWP | 5000. 00000 5000. 00| |
SURFACE SEAL | | |
0059 711-51877 LUMP |  15000. 00000 15000. 00| |
JACKI NG AND SUPPCRTI NG BEAMS , NORTH | | |
BOUND STR | | [
0060 711-51877 UVP | 15000. 00000 15000. 00| |
JACKI NG AND SUPPORTI NG BEANS SOUTH | [ |
BOUND STR [ | [
0061 711-96800 6570.000 EACH | 1. 71000 11234. 70| |
STUD SHEAR CONNECTORS [ [ |
0062 715-05756 2.000 LFT | 110. 00000 220. 00| |
Pl PE EXTENSI ON, O RCULAR 12 IN | [ |
0063 715-91361 6.000 LFT | 35. 00000 210. 00| |
PIPE, PVC, 6 IN | [ |
0064 720- 44000 3.000 EACH | 800. 00000 2400. 00| |
CASTING ADJUST TO GRADE | | |
0065 720- 45045 1.000 EACH | 3500. 00000 3500. 00| [
I NLET, J10 | | |
0066 720-45075 1.000 EACH | 3600. 00000 3600. 00| |
INLET, R13 | [ |
0067 720-45145 1.000 EACH | 3800. 00000 3800. 00| |
INLET, J10, MODI FI ED | | [
0068 720-94847 1.000 EACH | 3900. 00000 3900. 00| |
INLET, R13, MODIFI ED | [ |
0069 726-95870 30.000 EACH | 850. 00000 25500. 00| |
BEARI NG ASSEMBLY | [ |
0070 801-02595 3.000 EACH | 225. 00000 675. 00| [
CONTROLLER, RESET TI M NG | | |
0071 801-04308 5.000 EACH | 450. 00000 2250. 00| |
ROAD CLOSURE S| GN ASSENMBLY | | |
0072 801-06207 27435.000 LFT | 0. 97000 26611. 95| |
|
I



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -19
TABULATI ON CF BI DS

WRE, AWG MW THHW THW, AWM | I
GASCLI NE AND O L RESI STANT, NO 10 | |
COPPER STRANDED, 1/C [ |

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(7 ) 35 2040801 I ( ) I ( )
| GOHVANN ASPHALT & CONSTR , | | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0073 801-06469 4563.000 LFT | 1. 95000 8897. 85| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
8 IN. I I I
0074 801-06577 108.000 LFT | 5. 85000 631. 80| |
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | [
24 IN | | |
0075 801- 06640 42.000 EACH | 180. 00000 7560. 00| |
CONSTRUCTI ON SI G, A | | |
0076 801-06645 1.000 EACH | 180. 00000 180. 00| |
CONSTRUCTI ON SI G\, B [ [ [
0077 801-06710 300. 000 DAY | 18. 00000 5400. 00| |
FLASHI NG ARROW SI GN | | |
0078 801-06775 LUMP |  65000. 00000 65000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0079 801-07023 1.000 EACH | 4975. 00000 4975. 00| [
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0080 801-07118 210.000 LFT | 12. 25000 2572. 50| |
BARRI CADE, 111-A [ [ |
0081 801-07119 148.000 LFT | 14. 75000 2183. 00| |
BARRI CADE, I11-B [ | |
0082 801-08388 421.000 LFT | 35. 00000 14735. 00| |
TEMPORARY TRAFFI C BARRI ER | [ |
0083 801- 08389 731.000 LFT | 37. 00000 27047. 00| |
TEMPORARY TRAFFI C BARRI ER, ANCHORED | | |
0084 801-94295 16.000 EACH | 235. 93000 3774. 88| |
SI GNAL HEAD, RELOCATE | |
0085 805-01842 1.000 EACH | 779. 87000 779. 87| [
HANDHOLE, SI GNAL | | |
0086 805- 02352 420.000 LFT | 8. 63000 3624. 60| |
WRE, XHHW NO 4 CU, | N PLASTIC DUCT, | [ |
1C 4GA. | | [
0087 805-03690 115.000 LFT | 2. 45000 281. 75 [
SI GNAL CABLE, | NSTALL | | |
0088 805- 06592 25.000 LFT | 40. 12000 1003. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN. | [ |
0089 805- 78746 75.000 LFT | 15. 84000 1188. 00| |
PREFORVED LOOP DETECTORS [ | |
0090 805-96197 168.000 LFT | 5. 52000 927. 36| |
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 570 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
(7 ) 35-2040801 I ( ) I ( )

| GOHVANN ASPHALT & CONSTR , | | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0091 807-01878 2.000 EACH | 193. 49000 386. 98|

LUM NAI RE, ROADVAY, H GH PRESSURE | |
SODI UM 250 WATT [ [

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |
| NDI CATI ONS ARRONS [ [

I

|

0092 807-04654 2.000 EACH | 1412. 37000 2824. 74| |
LIGHT POLE , ROADWAY, 27 FT. EMH, 12 | | |
FT. MAST [ | |
0093 807-08214 681.000 LFT | 5. 72000 3895. 32| [
CONDU T, PVC, 2 IN, SCHEDULE 40, FOR | | |
ELECTRI C | | |
0094 807-86910 4.000 EACH | 31. 07000 124. 28| |
CONNECTOR KI T, UNFUSED | [ |
0095 807-86915 4.000 EACH | 31. 07000 124. 28| |
CONNECTOR KI T, FUSED | | |
0096 807-86920 6.000 EACH | 24. 80000 148. 80| |
MULTI PLE COVPRESSI ON FI TTI NG, [ [ [
NON- WATERPROOFED | | |
0097 807-86930 10.000 EACH | 14. 68000 146. 80| [
I NSULATI ON LI NK, NONWATERPROCFED | | |
0098 808- 03002 300.000 LFT | 0. 98000 294. 00| |
LINE, EPOXY, BROKEN, WH TE, 4 IN. | [ |
0099 808-03631 2684.000 LFT | 0. 98000 2630. 32| |
LINE, EPOXY, SOLID, WA TE, 4 IN. [ [ |
0100 808- 03632 1650.000 LFT | 0. 98000 1617. 00| |
LINE, EPOXY, SOLID, YELLON 4 IN. | [ |
0101 808-06701 1440.000 LFT | 0. 38000 547. 20| |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0102 808-06703 8015.000 LFT | 0. 38000 3045. 70| |
LINE, THERVOPLASTIC, SOLID, WH TE, 4 IN | | [
0103 808-06705 290.000 LFT | 1. 50000 435. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0104 808-06716 3050. 000 LFT | 0. 55000 1677. 50| |
LINE, REMOVE | [ |
0105 808- 74805 84.000 LFT | 16. 00000 1344. 00| [
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN | | |
0106 808- 74807 5.000 EACH | 175. 00000 875. 00| |
I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 570 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 874. 12 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28416-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 2040801 I ( ) I ( )
| GOHVANN ASPHALT & CONSTR., | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0107 808- 74808 5.000 EACH | 250. 00000 1250. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(O\LY) I I
0108 808- 75245 9752.000 LFT | 0. 38000 3705. 76|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | |
I'N. I I
0109 808-75278 1684.000 LFT | 2. 25000 3789. 00|

I

|

I

|

I

|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 12 IN. | | |
0110 808-75297 289.000 LFT | 4. 50000 1300. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN |
I

|

I

|

I

|

I

|

0111 808-75320 15. 000 EACH | 85. 00000 1275. 00|

PAVEMENT MESSAGE MARKI NGS, [ [

THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0112 808-75325 8.000 EACH | 125. 00000 1000. 00|

PAVEMENT MESSAGE MARKI NGS, | |

THERMOPLASTI C, WORD ( ONLY) | |

SECTI ON TOTALS | $ 1, 668, 444. 25| $ $

------------------------------------------ g o S

CONTRACT TOTALS | $ 1, 668, 444. 25| $ 0. 00| $




